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SECTION 2.00- INTRODUCTION

The Generd Assembly passed House File 2549 in 2004, relating to the management of wagte tires in
lowa The legidation appropriates $1 million each of the next three fiscal years, 2005-2007, for waste
tire rdlaed programs. The source of funding for these activities is provided through an existing $5
surcharge applied to the issuance and transfer of motor vehicle titles. A portion of the funds available
are to be used by the lowa Department of Natura Resources (hereinafter referred to as the DNR or
Department) to award contracts for projects that will abate waste tires, or will bring waste tire collection
stesinto compliance.

Adminigrative rules for this program are contained in lowa Adminigrative Code Chapter 567-218,
“Weadte Tire Stockpile Abatement Program.” Under these adminidrative rules the DNR is responsible
for the disbursement of funds for the abatement of nuisance stockpile locations. Moneys from the waste
tire management fund will be alocated on a periodic bass to award contracts to quaified bidders for
the abatement of nuisance stockpiles identified by the DNR.

The Energy and Waste Management Bureau (EWMB) of the DNR has developed this Request For
Proposal (RFP) booklet to provide qudified bidders with the format for submitting a professond

sarvices bid to the DNR for the abatement of the stockpiles identified herein. The RFP aso provides
the requirements, stipulations, and terms of the contract that the successful bidder will enter into with the
DNR for completion of work and services described in this RFP. EWMB shdl have the sole
responsibility for determining which proposad will receive the contract award through this RFP, in
accordance with the application procedures and selection criteria as described in these guiddines. For
more information regarding the Waste Tire Stockpile Abatement Program contact Jeff Geerts, Energy
and Waste Management Bureau, (515) 281-8176 or jeff.geerts@dnr.state.ia.us.




SECTION 3.0- NOTICE TO BIDDERS

NOTICE ISHEREBY GIVEN:

Sedled proposas will be received by the lowa Department of Natural Resources, Energy and Waste
Management Bureau, at the Walace State Office Building, 302 E. 9th, Des Moines, lowa 50319-
0034 until 4:00 p.m., on the 25" day of October, 2004 for the purposes of contracting abatement
sarvices for the dismantling and proper recycling of the nuisance wadte tire stockpiles identified herein.
Late proposals will not be accepted. Proposals must be made to the Energy and Waste
Management Bureau using the forms provided in this booklet. Photocopies of the application forms are
acceptable.  Facsmiles of gpplication forms are not acceptable. Bidders must submit one (1)
originally signed proposal document, and two (2) copies of the proposal.

A Proposal Guarantee in an amount of $5,000 shall be filed with the submitted proposal. The
Proposd Guarantee shdl be in the form of a Bid Bond, matching the amount of the Proposal Guarantee,
properly completed on a form furnished by the lowa Department of Natura Resources. Other
acceptable Proposal Guarantee may be in the form of a certified check, credit union certified share
draft, cashier’s check or bank draft drawn on a solvent bank or credit union. Certified checks or credit
union certified share drafts shal bear an endorsement signed by a responsible officia of such bank or
credit union as to the amount certified. Cashier’s checks or bank drafts shal be made payable to the
lowa Department of Natural Resources.

Failure by the bidder to execute a contract and file an acceptable Performance Bond and Certificate of
Insurance with the Department within ten (10) days of the date of the gpprovd for awarding the
contract will be just and sufficient cause for denid of the award and the forfeiture of the Proposd
Guarantee.

By virtue of the statutory authority, preference will be given to products and services to be obtained
within the state of lowa, and to lowa domestic labor, to the extent lawfully required under lowa Statutes
provided that the award of the contract will be made to the bidder which receives the highest score on
technica, quality, and price evaluation criteria, as stated within this request for proposals.

The Department of Naturd Resources hereby naotifies dl bidders that it will affirmatively insure that in
any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be
afforded full opportunity to submit bids in response to this invitation and will not be discriminated against
on the grounds of sex, race, color, or nationa origin in consderation for an award.




The lowa Department of Natural Resources (DNR) seeks to provide opportunities for Targeted Small
Businesses (TSB9) in the awarding of contracts. The DNR is authorized to award contracts to TSBs
under the provisions of the lowa Targeted Small business Procurement Act of 1986 and the lowa
Adminigrative Code.

Bidders are encouraged to submit proposals that involve the use of inmate labor working under the
lowa Department of Corrections (DOC) inmate employment program, or involve the use of Prison
Industries (DOC) as a subcontractor for either labor or product fabrication, or the purchase of parts,
supplies, or other building and furniture products produced by prison Industries. For more information
on opportunities for the use of inmate labor or the Prison Industries services or products, contact:
Roger Baysden, Deputy Director, Prison Industries, lowa Department of Corrections, 420 Watson
Powell Jr. Way, Des Moines, lowa 50309, 515-242-5705 or roger.baysden@doc.state.ia.us.

Proposals received are open to the public for review upon request. The Department reserves the right
to conduct an invedtigation to verify any information presented in the proposad and to determine the
bidder’ s compliance with agpplicable statutes and regulations of the State of lowa. The Department dso
reserves the right to waive technicdities and regject any or dl bids and to defer acceptance of proposas
for a period not to exceed thirty (30) days.



SECTION 4.0- INSTRUCTIONSFOR BIDDERS

1. All communication between the Bidder and the DNR upon receipt of this RFP shdl bewith  the

following RFP Coordinator, as follows:

RFP Coordinator:  Jeff Geerts

Title: Program Planner

Address: Energy and Waste Management Bureau
lowa Department of Natural Resources
502 E. 9th St.

City/State/Zip: Des Moines, lowa 50319-0034

Fax: 515-281-8895

E-Mail: [eff.gearts@dnr.gate.iaus

The RFP Coordinator is the sole point of contact for the DNR for this selection action. All inquiries
concerning the RFP process and the proposed project described herein shall be directed in writing to
the RFP Coordinator by October 14, 2004. Violation of this procedure may result in bidder
disqudification. All  reponses to  written  inquiries  will be posted a
http://mwww.iowadnr.com/waste/index.html by October 15, 2004.

. Proposals shdl be sent or ddlivered to the RFP Coordinator at the above listed address. Proposals
may not be trangmitted using dectronic media such as facamiles. Late proposas will not be
accepted and will be automaticdly disqudified from further consderation All proposds and
accompanying documentation become the property of the Department of Natural Resources and will
not be returned.

. The following documents included in this RFP shdl be completed, Sgned and returned in an
envelope marked by the bidder as* PROPOSAL”:

Form of Proposd;

Schedule of Prices;

Form of Bid Bond;

| dentification of Subcontractors Form, and;

Forms A, B, C, and D - stating contractor quaifications.

g wbdpE

All sgnatures required must be an origind sgnature in ink; copies or facamiles of any sgnatures will
not be accepted. The Form of Proposal must dso have the Sgnature notarized.

One (1) origind proposa document, and two (2) additional copies of the proposd must be
submitted to the Department by the bidder.




Note: Do not return the entire booklet. Copy or remove the required forms as listed above,
complete, attach any additional documentation or narratives, and submit the appropriate
number of copiesto the Department.

PART |

GENERAL CONDITIONSOF THE CONTRACT



SECTION 5.00 - SCOPE OF WORK

5.01 BEERITE TIRE DISPOSAL, INC STOCKPILE INFORMATION

A.

Location: There are two stockpiles dffiliated with Bee Rite Tire Digposd, Inc to be abated. The
first stockpile (Ste #1) is located at 208 East Walnut Street, within the city limits of Rhodes,
lowa. Rhodes is approximately 35 miles northeast of Des Moines, two miles west of lowa
highway 330 and seven miles south of U.S. Highway 30.

The second stockpile (Site #2) is located at 309 East Main Street, within the city limits of State
Center. State Center is 42 miles northeast of Des Moines and 26 miles east of Ames on U.S.
Highway 30.

Property Description: Site#1 is 17.82 acres and islegaly described on the Marshdl County
Assessor web Site as.

09-82-20 RHODES ALL OF THE ABANDONED RR ROW LOCATED IN
S12SECIOLYING SLY OF IOWA STATE HWY 245 (WALNUT ST) EX
PARCEL A THAT LIESWITHIN & EX HEART OF IOWA TRAILS

Site#2 isagngle story, 2,480 square foot meta warehouse building located west of the railroad
right of way on property legaly described on the Marshdl County Assessor web Site as.

STATECENTERALL BLK 30EX W 75" & EX BEG 75' NELY OF SCOR BLK 30
THENCE NELY 75" NWLY 80' SWLY 75" SELY TO

(BLL) STATE CENTER ALL BLK 30
W OF RR ROW

Edtimated Number/\VVolume of Tires. Approximately 700,000 passenger tire equivaents (PTES)
are located on Ste #1, with an equivaent estimate of 7,000 tons of wadte tires. Approximately
5,000 passenger tire equivaents (PTES) are located on ste #2, with an equivalent estimate of 50
tons of wastetires.

Types of Waste Tires Present: A breakdown of the wagte tires present on site #1 isincluded in
the September 4, 2003, Site observation report in the attachments section at the end of this bid
request. Site #2 contains approximately 5,000 whole tires, primarily conssting of passenger car
tires.

Ste Conditions: Both dtes #1 and #2 consst of rdatively flat, level ground. See Pat 5 -
Attachments for an aerid view of Ste #1 and photos of Ste #2.
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SITE#1

Site #1 contains an estimated 700,000 passenger tire equivaents. The Ste has a public nature
trail running through the middle of the site with a buffer zone between the two stockpile aress and
the nature trail (see Site photo in Part 5 - Attachments).

Almost dl of the tires are stored outside at Site #1, in piles of varying Szes. Tire-bae bunkers
surround some of the piles on three sdes and tire bales are located around the perimeter of much
of the Ste asafence. Anestimated 517,800 of the 700,000 tires are contained in the 5,178 bales
of tireson gte. A mix of tire piles exists with some piles containing shredded tires and other piles
containing whole tires. An estimated 4,000-5,000 passenger tire equivaents remain that were
impacted by a December 2001 fire and likely will not meet specifications for traditional markets.
See the September 4, 2003, Site observation report in the attachments section at the end of this
bid request for more details.

The north half of site#1 is bordered to the east by a compacted limestone nature trail, to the south
by atredine, to the north by a highway, and to the west by a building and aroad.

The south haf of Ste #1 is bordered on the west and north by the compacted limestone nature
traill and on the east and south by agricultural field. Access to the south hdf of the Steisdong the
south edge of the north hdf of the Ste and across the naturd trail.

Supply of utilities, including electric, water/sewer, and gas are available to the site, but
must be contracted for by the Contractor through the appropriate utility provider.

The Department will secure access to the abatement ste for the Contractor. The Contractor is
cautioned to provide proper planning and equipment as to not impede work progress during
inclement westher, due to mud, cold, or other seasona conditions. No alowances will be made
for work delays caused be these conditions, unless an unexpected, unpredictable Act of God may
occur.

SITE#2

There are approximately 5,000 tires at Site #2. An open lot borders the site and parking space
on the west, city road on the south a railroad spur on the east and arail line on the north. The
building has a large double door on the west and a sSingle door on the south both accessible by
semi-trailer for load out. See Part 5 - Attachments for photos of site #2.

Supply of utilities, including electric, water/sewer, and gas may be available to the site,
but must be contracted for by the Contractor through the appropriate utility provider.

Ste Hidory: Wadte tires on Site #1 were deposited since 1997. The stockpile was created as the

result of business owner Michad Trowbridge and chief executive officer Jarry Y oemans of Bee
Rite Tire Disposd, Inc a tire collection and processing business that received a wadte tire
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5.02

5.03

processng permit through the Department. Wadte tires were deposited on site #2 during
approximately the last three years. Site #2 was never permitted.

Site #1 experienced a large fire in December 2001. After citations for non-compliance with
permit provisons related to the storage and handling of waste tires on the Ste and legd action
brought by the Department of Natura Resources and the lowa Attorney Generd’s office, a
Consent Order, Judgment and Decree were signed by dl parties in June 2004. The Consent
Order included the removal and proper disposal of dl solid waste including tires at Sites #1 and
#2 described above.

With outstanding pendties and non-compliance with court orders for cleanup, the Department
now seeks to minimize the on-going risk to the environment and public hedth and safety, by the
issuance of this bid proposal and subsequent contracting for removal of the tires.

TIRE REMOVAL

All wagte tires, including tires on rims, liners, tubes and parts of tires, including shreds, shdl be
removed from loth gtes Delris resulting from tire remova or on-Site processing operations
must aso be removed. The contractor will not be responsible for the remova of buried tires,
whed rims, scrap metd, or other solid waste.  The contractor will not be required to conduct
building congtruction, demolition, or modifications to access tires, but will be required to remove
and consolidate vegetation as needed to access tires.

The contractor will not be responsible for the removal of exigting trash, refuse, debris, or other
solid wagte. Such items encountered within the stockpile shal be moved and consolidated by the
contractor, so as to remove it from the work area and to minimize distraction and hazards to the
contractor’'s work.  Any items of a potentidly hazardous nature should be left undisturbed and
reported to the DNR.

Contractors must remove and process larger truck and off-the-road (OTR) tires at a rate
proportiona to the makeup of the pile.

Whole tires may be removed from the sSite or tires may be processed on the site and the chips,
ghreds, or other segments removed to a recycler or beneficid end-user as determined by the
Department (see below).

Generd dismantling of the stockpiles and cleanup progress shdl be accomplished by direction of
the Department.

DELIVERY TO A RECYCLING OPERATION OR END-USER

The waste tires (or chips, shreds, or processed portions) must be ddlivered to an appropriately
permitted wadte tire recycling operation or waste tire end-user, as determined by the DNR.
End-use digpositions must be specified in the proposd. For the purpose of this Agreement the
fallowing end-uses are acceptable, subject to compliance of the Site of end-use and end- user with
applicablelocd, state, and federd regulations:

12



5.04

5.05

5.06

1. Tire-derived fud (TDF) or wholetires used as afue

2. Use by city, county, or state governments of shredded tires for road base or embankment
congtruction

3. Ddivery to apermitted tire recycling operation for beneficia use processng, or crumb
rubber production plant

4. Baed or whole waste tires may be used in civil engineering projects under the direction of a
professond engineer, and with approva of the Department.

5. Other dispositions as presented to and approved by the Department.

Landfilling of whole or shredded waste tires primarily as a digposal mechanism will not be
acceptable as afind digpostion or end-use through this Contract.  Remova of thetiresto
another ste for further storage, monafilling, or other nonbeneficid uses shdl not be alowed.

ON-SITE PROCESSING

On-site processors will be adlowed to store shreds or chips on-gte prior to ddivery to an end
disposition, but progress payments will only be made upon proof of delivery to the dispostion as
specified in the Contract documents (receipts showing amounts delivered, corroborated by
weight dips for amounts leaving the site) and shdl not be contingent smply upon the progressin
shredding or other volume reduction. There will be no storage or processing allowed on-Site after
the contract completion date.

The Contractor may not process, store, or otherwise bring on-site whole tires, waste tires, or
portions of any other tires not already present on-dte prior to the commencement of the
abatement or during the abatement contract period.

NON-RECYCLABLE PORTION

It will be required that tire-related debris which are located above grade and which can be
processed shdl be processed and removed from the site. Residual waste from contractor tire
processing, such as bead wire and cord wire and fiber, may be landfilled at a properly permitted
facility, but only if no current economic and feasble method of recycling is avalable. Recelpts
from permitted landfills for the disposa of these residuds shdl be provided to the Departmert.
The contractor will be paid only for gross tonnages of tires processed, as weighed prior to
processing, and no separate payments for disposa of residuas shal be granted.

OBSERVATIONSOF STATE AND LOCAL LAWSAND REGULATIONS

13



5.07

The Contractor, waste tire processor or recycler, end-user, and waste tire hauler must meet al
date and locd rules and requirements affecting their operations, and must be in full compliance
with such rules a the time of contract issuance, and throughout the terms d the contract.
Contractors transporting whole waste tires off-site under this Contract must be, or must use, a
wadte tire hauler permitted in the State of lowa

REPORTING REQUIREMENTS

The Contractor shdl be responsible for submitting a find report a the conclusion of the cleanup
that certifies that al of the tires have been removed from sites #1 and #2 and includes a count of
the passenger tire equivaent of the number of tires removed and their final dispogtion.

Invoices for progress payments must be accompanied by weight dips as follows:

truckloads of materias removed from the Site, as weighed at the nearest certified scae
acorresponding weight dip sgnifying ddivery of the same materiasto the

steof processng

and, afind weight dip showing equivaent tonnages as delivered to markets and end- users.
Such weights shdl be measured from a certified scale, with al tickets printed from such
scaes, with gppropriate Sgnature or initials of the scale operator. Al tickets

must have the date clearly printed.

These weights shdl be reported on a manifest or other documentation that provides reasonable
tracking for each load of tires that leaves the Ste. Progress payment amounts shal be determined
from tornages as weighed upon delivery to the processing site, but adl weight dips must be collected
for each load of tires for proper manifest tracking. The Department shdl have the find authority on
determining appropriate and acceptable documentation in accordance with these requirements.

5.08 STE SECURITY

A.

The Contractor shdl be responsible for precautions designed to protect processing equipment
placed on ste for the duration of the contract, and shdl be responsible for any such damage,
vanddism or theft that may occur to their equipment during the time of operations on site.

Processing equipment must have locking doors and fud caps, keyed ignition switches, and/or
other appropriate precautions to deter vandaism, theft, or other disruptions that would delay the
progress of the work schedule.

A locking fence, gate, or barrier shal be temporarily ingaled by the Contractor, if such devices
are not aready present, S0 as to permit vehicle access to the ste only by the Contractor, its
subcontractors, the Department and others with permisson from the Department to access the
Ste during the duration of the Contract.

14



SECTION 6.00 - DEFINITIONS

6.01 GENERAL

A.

Whenever in these specifications or in other contract documents, the following definitions, or
terms or both, or pronouns in place of them are used, the intent and meaning shall be interpreted
asfollows

In order to avoid cumbersome and confusing repetition of expressons in these specifications, it is
provided that whenever anything is, or isto be done, if, as, or, when, or where “contemplated,
required, determined, directed, specified, authorized, ordered, given, designated, indicated,
considered necessary, deemed necessary, permitted, reserved, suspended, established, approval,
approved, disapproved, acceptable, unacceptable, suitable, accepted, satisfactory,
unsatisfactory, sufficient, insufficient, rgect, or condemned,” it shdl be understood as if the
expression were followed by the words “by the Department” or “to the Department.”

The title or headings of the sections and articles herein, or referred to within, are intended for
convenience of reference and shdl not be considered as having any bearing on their interpretation.

6.02 DEFINITIONSOF TERMS

1.

ACT OF GOD means an earthqueke, unprecedented flood, cyclone, or other cataclysmic
phenomenon of nature. Rain, wind, flood, or other naturad phenomenon of precedented intengity
for the locality shdl not be congtrued as an Act of God, and no reparation shdl be made to the
Contract for damages to the work resulting therefrom.

BID BOND is a cashier’s check, certified check, proposa guarantee or credit union certified
share draft accompanying the Proposal submitted by the Bidder, as a guarantee that the Bidder
will enter into a Contract with owner for the construction of the work, if the Contract is awarded.

BIDDER is a person, partnership, firm, corporation, or joint venture submitting a bid proposa for
the purpose of obtaining a contract.

CONTRACT is the RFP, any addenda thereto, the bidder’s proposal, the purchase order, and
other contract documents. The Contract congtitutes the entire agreement between the state and
the contractor.

CONTRACT DOCUMENTS. The Contract comprises the following documents including all
additions, deletions and modifications incorporated therein before the execution of the Contract:

(@ Legd and Procedural Documents

1. Advertisement (Notice of Hearing and Letting)
2. Ingructions for Bidders
3. Proposal
4. BidBond
15



5. Contract
6. Performance Guarantee Bond

(b) Generd Conditions of the Contract
() Specid Conditions of the Contract
(d) Addenda (if applicable)

(e) Attachments

6.

10.

11.

12.

13.

14.

15.

16.

17.

CONTRACTOR isthe Contractor named in the Contract Documents.

DEPARTMENT means the lowa Department of the Natural Resources. The Contractor shdl
enter into a contract with the Department for completion of work under this proposal.

EMERGENCY is any dtuation or circumstance that presents a substantid risk of imminent
damage to the public hedth, welfare or the environment.

EVALUATION COMMITTEE is acommittee established to review and evauate bid proposas
to determine the contract award. The committee includes representatives of the agency seeking
the services.

FORMAL DATE OF AWARD isthe effective date of contract and work initiation.

INVOICE isthe billing by Contractor for services rendered.

PERFORMANCE BOND is the approved form of security furnished by the Contractor and his
Surety as guarantee of good faith on the part of the Contract to execute the work in accordance
with the terms of the Contract and to provide workmanship and material guarantees as required in
the Contract.

PROPOSAL isthe offer of a Bidder to perform the work described by the Contract Documents
when made out and submitted on the prescribed Proposal Form, properly signed and guaranteed;
aso cdled “Bid.”

SPECIFICATIONS shdl mean the Legd and Procedural Documents, General Conditions of the
Contract, Special Conditions and the Detail Specifications, with al addenda thereto.

SUBCONTRACTOR is any person, firm, or corporation with a direct contract, verbaly or in
writing, with the Contractor who acts for or in behdf of the Contractor in executing any part of
the Contract, but does not include one who merdly furnishes materid.

TIME LIMITS are dl time limits stated in the Contract Documents and are the essence of the
Contract.

SURETY isthe person, firm or corporation who execute the Performance Bond.

16



18.

19.

7.01

7.02

WORK as used herein includes adl tools, materids, labor, equipment, machinery, and dl activities
necessary to execute the Contract.

WRITTEN NOTICE shdl be consdered as served when delivered in person or sent by certified
mail to the individud, firm or corporation or to their last business address as known to the person
who serves the notice.

Change of Address: It shdl be the duty of each party to advise the other parties to the Contract
regarding any changesin the party’ s business address until completion of the Contract.

SECTION 7.00-INSURANCE, LEGAL RESPONSIBILITY AND
SAFETY

PERFORMANCE BOND

The Contractor shdl, within ten (10) days of the time of their execution of the Contract, furnish a
corporate surety bond in the sum as determined by the Department within the Contract and this
RFP. Theform of the bond shall be as the Department may prescribe and with a surety company
authorized to do businessin lowa. The bond shdl provide funds to the Department in the event
that the Department suffers any liability, loss, damage, or expense as aresult of the Contractor's
falure to fully and completely perform al requirements of this Agreement which include, without
limitation, the Contractor’s obligation to pay liquidated damages, to indemnify the Department
under the circumstances described by this Agreement and the Contractor’ s obligation to operate
the system as required by this Agreement throughout the entire term of this Agreement as may be
extended by the Department.

INSURANCE

The Contractor shdl secure and maintain such insurance from an insurance company authorized
to write casualty insurance in the state where the work is located as will protect the Contract, the
Contractor’s subcontractor, and the Department from claims or bodily injury, desth or property
damage which may arise from operations under this Contract. The Contractor shdl not
commence work under this Contract until al required insurance has been obtained under this
paragraph and shdl have filed the cetificate of insurance or the certified copy of the insurance
policy with the Department.  All such insurance policies shdl remain in full force and effect for the
entire life of the Contract and shdl not be canceled or changed except after thirty (30) days
written notice to the Department.

Unless otherwise requested by the Department, the Contractor shal, at their own cost, cause to
be issued and maintained during the entire term of this Agreement not less than the insurance
coverages st forth below, each naming the State of lowa and the Department of Natura
Resources as an additiona insured or |oss payee, as gpplicable:

17



3

4

7.03

1.  Workmen's Compensation and Employer’s Liability insurance shall be secured
and maintained as follows

Each Accident $100,000
Disease - Policy Limit $500,000
Disease - Each Employee  $100,000

2. Generd Liability (Includes contractual, independent contractors, broad form
property damage, persond injury, underground explosion and collgpse hazards,
each on an occurrence basis):

Generd Aggregate $2,000,000  Prod./Comp. Agg. $1,000,000
Persond & Adv. Injury  $1,000,000  Each Occurrence  $1,000,000

. Automobile Liability (Includes al owned, non-owned and hired autos, persona

injury and property damage):

Combined SngleLimit  $1,000,000

. ExcessLiability, Umbrella Form

Each Occurrence $2,000,000
Aggregate $2,000,000

Certificate of the insurance as described above shdl be filed with the Department and shdl be
subject to the Department’ s approval.

Acceptance of the insurance certificates by the Department shdl not relieve the Contractor of any
obligation under this Agreement. All insurance policies and certificates shdl be issued only by
companies authorized to transact busness in the State of lowa. 1t shall be the responghility of the
Contractor to keep the respective insurance policies and coverages current and in force during
the life of this Agresment.

All insurance policies required by this Contract shdl provide coverage for al clams arisng from
activities occurring during the term of the policy regardless of the date the clam is filed or
expiration of the palicy.

INDEMNITY

The Contractor shdl indemnify and save harmless the Department from and againgt al losses and
al clams, demands, payments, suits, actions, recoveries and judgments of every nature and
description brought out or recovered against the Contractor by reason of any omission or act of
the Contractor, the Contractor’s agents or employees, in the execution of the work or in the
guarding of it.
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7.04

7.05

7.06

The Contractor shdl obtain and shal maintain and pay the premiums for such insurance in such
amount and with such provisons as will protect the Department from contingent ligbility under this
Contract. Full compliance by the Contractor with the terms and provisions of such insurance
policy or policies shal be a condition precedent to the Department’s right to enforce against the
Contractor any provisonsin this article,

LAWSTO BE OBSERVED

The Contractor shal give al notices and comply with al Federd, State, and locd laws,
ordinances, and regulations in any manner affecting the conduct of the work, and &l such orders
and decrees as exist, or may be enacted by bodies or tribunals having any jurisdiction or authority
over the work, and shdl indemnify and save harmless the Department againgt any clam or ligbility
arisgng from, or based on, the violation of any such law, ordinance, regulation, order or decree,
whether by the Contractor or the Contractor’s employees. If the Contractor finds the Contract
Documents a variance therewith, the Contractor shal promptly notify the Department in writing.

PUBLIC SAFETY AND CONVENIENCE

The Contractor shdl at dl times so conduct the work as to insure the least possible obstruction to
traffic and inconvenience to the generd public and the resdents in the vicinity of the work, and to
insure the protection of persons and property.

No road or dreet shdl be closed to the public except with the permisson of the proper
governmenta authority.

Fire hydrants on or adjacent to the work shall be kept accessible to fire-fighting equipment at al
times.

Temporary provisions shal be made by the Contractor to insure the use of sdewalks and the
proper functioning of al gutter, sewer inlets, drainage ditches, and irrigation ditches, which shdll
not be obstructed except as approved by the Department.

The Contractor shdl provide adequate signs, barricades, red lights and watchmen as needed, and
shall take dl necessary precautions of the protection of the work and the safety of the public.

The Contractor shdl provide and maintain such sanitary accommodetions for the use of the
Contractor’s employees and those of the Contractor’s subcontractors as may be necessary to
comply with the requirements and regulations of the locad and lowa Department of Hedth as
directed by the lowa Department of Natural Resources.

PERMITS

All permits, regigrations, and licenses required for the prosecution of the work shal be secured
and pad for by the Contractor. At a minimum the contractor shal secure the following permits
from the Department as required:
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Air_Condruction Permit. If the Contractor operates stationary or portable
equipment on the ste with a combustion engine that generates over 400 brake
horsepower for dectrica, hydraulic, or mechanical power to operate sorting,
shearing, shredding, or grinding equipment, the Gntractor shall apply for and
obtain an ar congruction permit. The Contractor shal use the Department’s
form “Application for a Permit to Ingal or Alter Equipment or Control
Equipment.” Thereis no feefor the permit, however, the Contractor shall meke a
timely gpplication upon award of the Contract, S0 as to avoid delays in permit
review and gpproval. No construction or use of such equipment may begin on
the ste by the Contractor until the permit has been obtained.

Mobile equipment on the dte used for the hauling or loading of waste tires,
including rubber tired or tracked end-loaders, bulldozers, crawlers, or trucks, are
exempted from the air condruction permit requirements. Any other non-mobile
source of ar emissons, other than fugitives, is aso required to obtain a permit.

For further information on air permit issues or to obtain a copy of the required air
congtruction permit application contact:

Dave Phelps Tel. (515) 281-8189
Air Quality Bureau

lowa Department of Neatura Resources
7900 Hickman Rd.

Urbandale, lowa 50322

B. WATERQUALITY PERMITS

1

Genegra Stormwater Permit.  Contractors that will be processng wagte tires on
Ste may be required to obtain agenerd stormwater permit. The Contractor shall
conduct public notification of the permit issuance, and shdl pay gppropriate fees
for the permit issuance.

Nationd Pollutant Discharge Elimingtion Sysem. Contractors that will be
processing waste tires on Site, and that will be releasing water as a by-product of
cooling or lubrication associated with the processing of the waste tires shal obtain
aNationd Pollutant Discharge Elimination Sysem (NPDES) Permit. This permit
will not require a fee, however, a public notification and comment period is
required.

For further information on these water quality permit requirements, contact:

Steve Williams Tdl. (515) 281-8884
Water Quality Bureau
lowa Department of Natural Resources
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502 E. 9th St.
Des Moines, lowa 50319

C. WASTETIRE HAULER REGISTRATION

1. Wade Tire Hauler Regidration The Contractor shall obtain a Waste Tire
Hauler Regigration Permit from the lowa Department of Natural Resources in
the event that whole waste tires are to be transported off of the stockpile
abatement site, or between abatement Sites, for processing. If the Contractor
subcontracts such hauling work to a subcontractor, the subcontractor shdl
apply for and obtain the permit. Waste tires that have been processed on site
may be trangported off Ste without such a permit. Throughout the performance
of the Contract the Contractor or Subcontractor shall conduct al activities in
compliance with the terms of the Waste Tire Hauler Regidtration permit.

2. For further information on the Waste Tire Hauler Registration Permit contact:

Jm Thayer Tdl. (515) 281-3426
lowa Department of Natural Resources
502 E Ninth St

Des Moines, lowa 50319-0034
D. WASTE TIRE MANAGEMENT PROCESSOR'S PERMIT

1. Waste Tire Management Processor’s Permit. The Contractor shall have a current
Waste Tire Management Processor’s permit if the contractor operates a waste
tire-processing site within lowa, and tires within the proposa are to be taken to
that facility. The Contractor must be in compliance with the processor’s permit at
the time of submittal of the proposa and throughout the Contract performance
period. If the Contractor is located outsde of lowa, the Contractor shal have
obtained, and must be in compliance with, al comparable and associated permits
and regulations for operation of any wagte tire processing and recycling facility in
such other states. If the Contractor does not operate a waste tire processing or
recycling gte, the Contractor must be in compliance with any and dl other
appropriate licenses, certifications, or regulations which pertain to the Contractor,
and mugt not have any outstanding liens, fines, or other judgments. The fina Ste of
tire processing must be permitted and in compliance according to appropriate state
and locdl laws.

2. For more information on the Waste Tire Management Processor’ s permit contact:

Alex Moon Tel.(515) 281-6807
lowa Department of Natural Resources
502 E Ninth &

Des Moines, lowa 50319
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SECTION 8.00 - PROGRESSAND COMPLETION OF WORK

8.01

A.

8.02

8.03

SCHEDULE OF COMPLETION

For the purposes of completion of this work, and associated cost to the contractor, the
Department states that work at the site shdl be completed within the time frame of awork week
of Monday through Friday, between te hours of 7:30 am. to 5:00 p.m. If the contractor
chooses to work on weekends or at other hours, no delays in work shall be permitted due to the
unavailability of subcontractors or other services needed to complete the required work and
conditions of the contract.

The Contractor shdl submit, at such times as may reasonably be requested by the Department,
schedules which shdl show the order in which the Contractor proposes to carry on the work, or
in the order as specified by the Department, with dates at which the Contractor will sart the
severd parts of the work, and estimated dates of completion of the severd parts.

CHANGESIN THE WORK

The Department may, as the need arises, order changes in the work through additions, deletions
or modifications without invaidating the Contract. Ordered changes in work that increase or
decrease estimated bid quantities by 25% or more may form the basis for the Department or
Contractor to request renegotiation of the unit bid price for the item of work changed.
Compensation and time of completion affected by the change shall be adjusted at the time of such
change order.

EXTRA WORK

New unforeseen items of work found to be necessary and which cannot be covered by any item
or combination of items for which there is a contract price shal be classed as Extra Work.

The Contractor shall do such Extra Work and furnish such materials as may be required for the
proper completion or congtruction of the whole work contemplated upon written order from the
Department. In the absence of such written order, no claim for Extra Work shall be considered.
Codgs for such Extra Work shal be pre-approved by the Department in order for the Department
to approve payment for such work.

Extra Work shal be performed in accordance with these Specifications where gpplicable and
work not covered by the Specifications or specia provison shdl be done in accordance with the
best practice with review by the Department.

Extra Work required in an emergency to protect life and property shal be performed by the
Contractor as required.
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8.04

A.

9.01

9.02

EXTENSION OF CONTRACT TIME

A delay beyond the Contractor’s control occasioned by an Act of God, or act or omission on the
part of the Department, or by strikes, lockouts, fire, etc., may entitle the Contractor to an
extenson of time in which to complete the work as determined by the Department, provided,
however, that the Contractor shal within ten (10) days give written notice to the Department of
the cause of such delay.

SECTION 9.00 - MEASUREMENT AND PAYMENT

REQUESTS FOR PROGRESS PAYMENT

The Contractor may submit periodicaly but not more than once each month, a Request for
Progress Payment for work done on the site. The Contractor shal furnish the Department al
reasonable means required for obtaining the necessary information reative to the progress and
execution of the work.

Each Request for Progress Payment shdl be computed from the work completed on al items
listed in the Detailed Breskdown of the Contract Amount.

Where unit prices are specified, the Request for Progress Payment shall be based on the
quantities completed.

Progress payments shdl be made as compared to weigh tickets for removad of tire materids from
the project sSte, as compared to equivdent weigh tickets showing delivery of an equivdent
amount of materia to an approved processor or end-use, minus documentation of any resduas
that have been other disposed of or landfilled. Such information shall be provided in accordance
with the terms of the contract documents.

DEPARTMENT ACTION ON A REQUEST FOR PROGRESSPAYMENT

Within ten (10) days of submisson of any authorized Request for Progress Payment by the
Contractor, the RFP Coordinator shall:

1. Recommend the Request for Progress Payment be acted upon by the Department. This
shdl be accomplished through the completion of a Claim Voucher by the Contractor, with
certification and approva by the Contractor so noted on the Clam Voucher by the
Contractor’s signature.

2. Recommend such other amount as the RFP Coordinator shall decide is due the Contractor,
informing the Contractor in writing of his reasons for recommending the amended amount.

3. Withhold the Request for Progress Payment, informing the Contractor in writing his’her
reasons for withholding it.
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9.03 DEPARTMENT’'SACTION ON A RECOMMENDED REQUEST FOR
PROGRESS PAYMENT

A.  Within thirty (30) week days (Monday-Friday) from the date of completion of clam voucher for
the recommended payment of a Request for Progress Payment by the RFP Coordinator, the
Department shdl:

1. Pay the Request for Progress Payment as recommended.

2. Pay such other amount in accordance with section 9.04 below as he/she shdl decide is due
the Contractor, informing the Contractor in writing of his’her reasons for paying the amended
amount.

3. Withhold payment in accordance with section 9.04 below informing the Contractor of hisher
reason for paying the amended amount.
9.04 OWNER'SRIGHT TOWITHHOLD PAYMENT OF A RECOMMENDED
REQUEST FOR PROGRESS PAYMENT
A.  The Depatment may withhold payment in whole or in part from a Request for Progress Payment
to the extent necessary for protection from loss on account of any of the following causes
discovered subsequent to a recommended Request for Progress Payment by the Department:
1. Defective work.
2. Evidence indicating the probablefiling of claims by other parties againgt the Contractor.
3. Failure of the Contractor to make payments to subcontractors, material suppliers or labor.

4. Damage to another Contractor.

5. Improperly submitted, completed, or fasfied weight tickets, receipts and/or other required
documentation.

SECTION 10.00 - CONTRACT ADMINISTRATION

10.01 INDEPENDENT CONTRACTOR

A. Thegatus of the Contractor shall be that of an independent contractor. The Department shal not
provide the Contractor with office space, support staff, equipment or tools, or supervision
beyond the terms of this Agreement. Neither the Contractor nor its employees are digible for any
State employee benefits, including kut not limited to, retirement benefits, insurance coverage or
paid leave. Nether the Contractor nor its employees shdl be consdered employees of the
Department or the State of lowa for federd or state tax purposes. The Department shal not
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withhold &xes on behaf of the Contractor (unless required by law). The Contractor shal be
responsible for payment of al taxes in connection with any income earned from this project.

10.02 COMPLIANCE WITH EQUAL EMPLOYMENT AND AFFIRMATIVE

ACTION PROVISIONS

The Contractor shal comply with dl provisons of federd, state and locd laws, rules and
executive orders to insure that no employee or gpplicant for employment is discriminated against
because of race, religion, color, age, sex, naiond origin, or dissbility. The Contractor, if
requested, shall provide state or federal agencies with appropriate reports as required to insure
compliance with equa opportunity laws and regulations. The Contractor shadl insure that al
authorized subcontractors assgned to the project comply with the provisions of this clause.

10.03 CONFIDENTIALITY

A.

Some data, policies and activities of the Department are confidentid. The Contractor shdl
preserve the confidentiaity of such data, policies and activities that are revealed to the Contractor
in the performance of this Agreement. The Contractor shal maintain procedures for safeguarding
the identified confidentia information. In the event of a breach of this provision, the Department
may terminate this Agreement immediately without notice of default and opportunity to cure as
otherwise provided in this Agreement.

10.04 AMENDMENTS

A.

This Agreement may be amended in writing from time to time by mutua consent of the parties.
All amendments to this Agreement must be fully executed by both parties.

10.05 SUBLETTING OF CONTRACT

A.

The Contractor shal perform, with hisher own organization, work amounting to not less than
50% of thetota contract cost. Any remaining percentages of work that the Contractor proposes
to subcontract to other firms or individuas in excess of $10,000 shdl be noted on the attached
Form D - IDENTITY OF SUBCONTRACTORS and submitted to the Department for review
and potentid gpproval of such subcontractors.  Such firms or individuas identified as
subcontractors may not be changed except at the request of and with the gpprova of the

Department.

The Contractor is responsible to the Department for the acts and omissions of the subcontractors,
and of thelr direct and indirect employees, to the same extent as the Contractor is responsible for
the acts and omissions of its own employees.

The Contractor shall bind every subcontractor and every subcontractor agrees to be bound by
the terms of the contract, the contract documents, the plan, the genera conditions of the contract,
the supplementary general conditions, and specid conditions, and the specifications as far as
applicable to the subcontractors work.
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The subcontractor shall be bound to the Contractor by the terms of the contract, the contracts
documents, the plans, the generd conditions, and specifications, and to assume toward the
Contractor al the obligations and responsibility that the Contractor, by those documents, assumes
towards the Contracting Authority. The contract documents shall not be construed as cresting any
contractua relation between the subcontractor and the Department.

10.06 CHOICE OF LAW AND FORUM

A.

The terms and provisons of this Agreement shal be construed in accordance with the laws of the
State of lowa. Any and dl litigation or actions commenced in connection with this Agreement
ghall be brought in Des Moines, lowa, in Polk County Digtrict Court for the State of lowa. If,
however, jurisdiction is not proper in the Polk County Digtrict Court, the action shdl only be
brought in the United States Didrict Court for the Southern Didtrict of lowa, Central Divison,
provided that jurisdiction is proper in that forum. This provison shal not be construed as waiving
any immunity to suit or ligbility that may be available to the Department or the State of lowa.

10.07 DURATION

A.

This agreement shal become effective on the date as listed in the Form of Contract. This
Agreament shal remain in effect until the project is completed or until such date(s) aslisted inthe
Form of Contract, or until terminated in accordance with the following section of this Agreement.

SECTION 11.00 - DEFAULT AND TERMINATION

11.01 FOR CAUSE BY THE DEPARTMENT

A.

The occurrence of any one or more of the following events shal condtitute cause for the
Department to declare the Contractor in default of its obligations under this Agreement:

1. Failureto observe and perform any covenant, condition or obligation created by the
Agreement;

2. Failure to make subgstantia and timely progress toward performance of the Agreement; or,

3. Failure of the Contractor work product and services to conform with the specifications noted
herein.

11.02 NOTICE OF DEFAULT

A.

If there is a default event, the Department shall provide written notice to the Contractor requesting
that the breach or noncompliance be immediately remedied. In the event that the breach or
noncompliance continues to be evidenced fifteen (15) days beyond the date of the written notice,
the Department may either:
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1. Immediately terminate the Agreement without additiona written notice; or,
2. Enforce the terms and conditions of the Agreement and seek any legd or equitable remedies.

B. Inéether event, the Department may seek damages and payment of reasonable attorney fees and
costs as aresult of the breach or failure to comply with the terms of the Agreement.

11.03 FOR CAUSE BY THE CONTRACTOR

A. The occurrence of any one or more of the following events shal conditute cause for the
Contractor to declare the Department in default of its obligations under this Agreemen.

1. Failure to observe and perform any covenant, conditions or obligation created by the
Agreement; or

2. Falureto make timely payment for the work performed on the project.

11.04 TERMINATION DUE TO CONFLICT OF INTEREST

A.  The Depatment reserves the right to terminate this Contract for convenience, in whole or in part,
in the event that the Department determines that a conflict of interest cannot otherwise be
avoided. The term “conflict of interest” means that a relationship exists whereby the Contractor
(including, but not limited to owners, chief executives, directors, subcontractors and proposed
subcontractors) has interests which (1) may diminish its capecity to give impartid, technicaly
sound, objective assistance and advice or may otherwise result in a biased work product, (2) may
result in an unfair competitive advantage. Such conflicts may include, but are not limited to, Satus
as a potentid or liable responsible party; or past, present, or proposed financia interests,
ownerships, or contracts with a potentialy responsible or liable party, designed for profit.

11.06 TERMINATION DUE TO LACK OF FUNDSOR CHANGE IN LAW

A. Notwithganding anything in this Agreement to the contrary, and subject to the limitations,
conditions, and procedures st forth below, the Department shdl have the right to terminate this
Agreement without pendty by giving sixty (60) days written notice to the Contractor as aresult of
any of thefallowing:

1. The legidature or governor fail to appropriate funds sufficient to dlow the Department to
operate as required and to fulfill its obligations under this Agreement;

2. Funds are de-appropriated or not alocated;

3. The Depatment authorization to conduct business is withdrawvn or there is a materid
alteration in the programs the Department administers, or,
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4. |If the Department’ s duties are subgtantialy modified.

The Depatment agrees to make a reasonable request for the necessary funds. If any
appropriation to cover the costs of this Agreement becomes available within sixty (60) days
subsequent to termination under this clause, the Department agrees to re-enter the Agreement
with the Contractor under the same provisons, terms and conditions as the originad Agreement.

11.07 REMEDIESOF THE CONTRACTOR IN THE EVENT OF

A.

NON-APPROPRIATION

In the event of termination of this Agreement due to non-gppropriation, the exclusive, sole and
complete remedy of the Contractor shdl be payment for services completed prior to termination.

11.08 MUTUAL AGREEMENT

A.

With the mutual consent of both parties upon receipt and acceptance of written notice, the
Agreement may be terminated on an agreed upon date prior to the end of the end of the term of
this Agreement without pendty to either party. The agreed termination date shdl not be less than
thirty (30) days from the first of the month following the date of notification. The Contractor shall
be paid for services completed prior to termination. Upon notification and acceptance of
termination, no further work will be performed on the project.
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PART Il

SPECIAL CONDITIONSOF THE CONTRACT

30



SECTION 12.00 - BID EVALUATION AND SCORING

12.01 CONTRACTOR SELECTION

A.

Timeis of the essence for satisfactory completion of performance for the remova of the tiresfrom
the abatement sites. The Contractor with the highest overall score on the price, technical
and quality criteria evaluation will be selected. However, if the sdected Contractor
withdraws, becomes disqudified, or defaults on any provison of this Agreement, the Department
may terminate this Agreement and sdect the Contractor with the next highest overdl evauation
score.

Proposds submitted in a timely fashion, and which meet dl minimum qudifications, will be
evauated by ateam of at least two (2) daff within the Energy and Waste Management Bureau of
the Department, and athird individua from the Department or another satefloca agency.

Proposals will be scored up to 100 points according to the following technica and quality criteria,
and as defined in the Technica and Qudity Evauation Criteria section of this RFP:

1. per ton price for removal* 40 points
2. evidence of end-markets for processed materias 20 points
3. deanup plan, including methods and timeframes 20 points

4. demonstrated experience related to scope of work 20 points

TOTAL 100 points

*The Bidder shall complete and submit the enclosed Form of Proposal. Costs effectiveness of the Proposal shall
be based on the prices contained in the Form of Proposal received. The prices shown on the Form of Proposal
will be compared with those submitted by other bidders. Bidders will be assigned a score up to 40 points based
upon the comparison of the proposals. The lowest bid amount shown on the Form of Proposal will receive the 40
pointsfor pricing. All other bidders will receive a point score of one point less than 40 for every additional $1.00
per ton that such bids may be as compared to the lowest bid amount. In determining this point difference, bids
will be rounded to the nearest dollar. In no case shall the Department be bound to accept a Proposal simply
because it was the lowest bid.
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A.

SECTION 13.00 - TECHNICAL AND QUALITY EVALUATION
CRITERIA

The technical and quality aspect of the Proposal must address each item listed below, and shal be
addressed and submitted by the Bidder on the enclosed forms.

1. End-Markets and Fina Dispostion of Processed Materids. State the end-markets for the
processed waste tire materias that are proposed as the fina digpostion for al waste tire
materids to be removed by the Bidder through this Proposal. Evidence of such markets
shall be provided as follows:

a) End-user purchase orders or contracts with the Bidder for waste tires or processed
wadte tires, with the following attached statements from the end-user as appropriate:
1) theend-user’s materia specifications;
2) theend-user’s capacity to use such materidsin tons or tires per month;
3) theend-usar’sahility to take ddivery in atimey manner; and
4) the end-user’s ability to utilize the materid.

b) current construction project contracts and engineered plans and specifications for
use of tire materiasin civil congruction projects

2. Cleanup Plan

a) Plan of action- State whether or not on-Site processing is proposed. If so, specify
equipment needed and location where equipment will be placed. Describe how the
dockpile will be dismantled or sequence of processng operation, subject to
Department direction on this dismantling. Provide descriptions of equipment to be used,
and how such equipment will provide the best efficiencies for the work to be
considered.

b) Schedule - State a proposed schedule for tire remova or on-Ste processng and
subsequent removal in terms of numbers of tires or percentage of tota to be removed,
a a minimum, on a monthly bass. This schedule must be developed in rdation to the
earliest garting date for the project as stated on the Form of Proposal, and must be
completed no later than the date specified within the Form of Proposal.

3. Experience

a) Indicate experience - State the experience, if any, that the Bidder has had in waste
tire cleanups, tire processing and disposd, or work of asmilar nature.

b) Major contracts - List dl mgor contracts for specific waste tire stockpile abatement
projects that the Bidder has undertaken during the last five years, including the
contract number, period of performance, and contact person. Emphasize those
projects similar to that required within this proposal.
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c) References - State supply names, addresses and telephone numbers of three client
references and briefly describe the type of service provided in the contracts. The
Bidder must grant permission to the Department to contact al references provided.

d) Default - Indicate if the Bidder has had a contract terminated for default in the last
five years. Termination for default is defined as notice to stop performance which
was ddivered to the Bidder due to the Bidder's nonperformance or poor
performance and the issue of performance was (&) not litigated due to inaction on the
part of the Prepares, or (b) litigated and determined that the Prepares was in defaullt.
If such termination and default has occurred the Bidder shdl submit full details
including the other party’s name, address, and phone number. The Department will
evauate the facts and may, at its sole discretion, rgject the response on the grounds
of its experience.
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STATE OF IOWA FORM OF

DEPARTMENT OF NATURAL RESOURCES PROPOSAL
Time and Date of 4p. m , October 25th, 2004
Submittal, on or before:
Project Description and Location Project No. 05-222E-01
Bee Rite Tire Disposal, Inc Stockpile Abatenent
— Rhodes and State Center, |owa
Proposal of:
(Name of Bidder)
Located at: ( )
(Address) (Area) (Telephone)
Amount of Approx. or Specified Starting Date Specified completion date Liquidated Damages
Proposal Guarantee Per Day
$5, 000 Decenber 1, June 30, 2006 $200. 00
2004

The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish an approved
performance bond in a amount of $1,000,000 within 10 days after the date of approval of award of the contract, and to provide
all labor, materials, and equipment required to complete the project designated above, for the price hereinafter set forth, in strict
compliance with the contract documents prepared by the lowa Department of Natural Resources.

The undersigned agrees, if awarded the contract, to commence the work within a reasonable time after the preabatement
conference or by the specific starting date, if so specified, and to complete the work within the contract period, or to pay
liguidated damages in the amount stipulated herein for each calendar day the work remains uncompleted after the expiration of
the contract period or any authorized reduction thereof.

A proposal guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the lowa Department of
Natural Resources if the undersigned fails to execute the contract and furnish an approved performance bond, if awarded the
contract.

By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the state of
lowa, and also, a resident bidder shall be allowed a preference against a nonresident bidder from a state or foreign country
which gives or requires a preference to bidders from that state or foreign country on projects in which there are no federal
funds involved.

By

(Signed)

(Title) (Date)

THE FOLLOWING AFFIDAVIT MUST BE COMPLETED AND NOTARIZED, OR THIS BID WILL BE
REJECTED.
- AFFIDAVIT-

The signatory. being duly sworn, does depose and say that the undersigned is an authorized representative of:

(Name of Firm)

Located at:

Hereinafter referred to as “Bidder” and does hereby affirm to have personal knowledge that said bidder has examined the
drawings and specifications, carefully prepared the proposal form, and has checked the same in detail before submitting; and
that said bidder, or the agents, officers, or employees thereof, have not either directly or indirectly, entered into any agreement,
participated in any collusion or fraud, or otherwise taken any action in restraint of free competitive bidding in connection with this
bid.

(Signed)
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Day of

20

My Commission Expires

(Signed Notary)

20
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SCHEDULE OF PRICES

Project Description and Location

Bee Rite Tire Disposal,

State Center, |owa

I nc Stockpil e Abatenent

— Rhodes and

Name of Bidder

Item
No.

Description

Estimated

Quantity

Unit Price
(per ton)

Total Amount
(unit price x 7,050)

Renoval

and Processing

of Waste Tires

7, 050
tons

O her Itens

Lunmp Sum

10

11

12

TOTALS

Bidder Acknowledges Receipt of Any Issued
Addenda Below* (Number and Date) * if any

No.
No.

Date:
Date:

Bidder Initid and Date;
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STATE OF IOWA FORM OF
DEPARTMENT OF NATURAL RESOURCES BID BOND

PROJ. NO. 05-222E-01
KNOW ALL PERSONS BY THESE PRESENTS:

That we,

of as PRINCIPAL,
and

of as SURETY(S),

are hereby held and firmly bound unto the state of lowa in the penal sum of:

FIVE-THOUSAND Dollars $ $5,000
for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL is herewith submitting to
the state of lowa, acting by and through the lowa Department of Natural Resources, hereinafter called
the DEPARTMENT, its sealed proposal for a contract

For the dismantling of the Bee Rite Tire Disposal, Inc waste tire stockpiles

In the Cities of State Center and Rhodes, in Marshall County, lowa.

NOW THEREFORE,

the conditions of this obligation are such that, if said proposal is rejected by the DEPARTMENT, or if said
proposal is accepted by the DEPARTMENT and the PRINCIPAL shall enter into a contract in the form
specified by the DEPARTMENT in accordance with the terms of the proposal and shall furnish a bond for the
faithful performance of said contract in the form specified by the DEPARTMENT, this obligation shall be null
and void. Otherwise it shall remain in full force and effect.

In the event that the said proposal is accepted by the DEPARTMENT and the PRINCIPAL shall fail to enter
into the contract as defined herein or shall fail to furnish the performance bond as noted above within ten (10)
days of the approval of the award, the PRINCIPAL and SURETY(S) agree to forfeit to the DEPARTMENT the
penal sum herein mentioned, it being understood that the liability of the SURETY(S) shall in no event
exceed the penal sum of this obligation.

IN WITNESS WHEREOF,
the above bounded parties have executed this instrument under their several seals this

day of , 20 , the name and
corporate seal of each party being hereto affixed and these presents duly signed by its undersigned
representative pursuant to authority of its governing body.

PRINCIPAL SURETY

By By
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If a partnership all partners must sign.
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STATE OF IOWA
DEPARTMENT OF NATURAL RESOURCES FORM OF CONTRACT
(PROFESSIONAL SERVICES)

Bee Rite Tire Disposal Stockpile Abatement, Rhodes & State Center, PROJ.NO. 05-222E-01

THIS AGREEMENT, made this day of , 20 by and between the state of lowa

acting through the Department of Natural Resources hereinafter called the DEPARTMENT and:

(nane) (‘hereinafter called the CONTRACTOR) and
located at:

(street) (city) (state)

WITNESSETH: That the DEPARTMENT agrees to pay the CONTRACTOR the contract price provided herein for the
fulfillment of the work and the performance of the covenants set forth herein, and the CONTRACTOR agrees with
the DEPARTMENT to commence and complete the project described as follows:

This project consists of the renoval and processing of tons* of waste
tire materials present at the identified stockpile location(s) and incidental
work as required by the Plans and Specifications identified herein. The
Departnent shall pay the contractor at the rate of $ per ton for
removal of tires from the site. The Departnent shall have the authority to
contract for additional work through this contract, in an anpunt of up to 25%

in addition to the sum |listed below, wthout further contract anendnents or
negoti ati ons.

* 7,050 tons is an estimate at this time. This nunber may be adjusted according to an

agreed upon number between the departnment and the contractor.

For the Estimated Value of: Dollars ($)

and all extra work in connection therewith, all in accordance with the terms and conditions herein contained: and to
furnish at the CONTRACTOR’S own proper cost and expense, all material, equipment, labor, insurance, and other
accessories and services necessary to construct and complete, in a workmanlike manner, the above mentioned
project. The work shall be performed in accordance with the requirements and provisions of the following
documents, all of which are made a part hereof and collectively evidence and constitute the contract:

Notice to Bidders.

Instructions to bidders.

Form of Proposal

Form of Bid Bond

Form of Contract

Form of Guarantee Bond

General Conditions of the Contract
Special Conditions of the Contract
Any and All Addenda to the Proposal

CoNoOA®WNE

The parties to this contract understand that time of completion of the work under this contract is of the essence to
the contract. The CONTRACTOR hereby agrees to commence work under these specifications and to complete the

work within _eighteen months of the date of execution of this contract, and on or before June 30, 2006.
$200. 00

The CONTRACTOR hereby agrees that liquidated damages In the amount of:
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shall be retained or assessed against the CONTRACTOR for each day and every day the completion of the work is
delayed beyond the time specified herein, not as a penalty, but as a mutually agreed to, predetermined amount to
reimburse the DEPARTMENT for salaries of engineers and reviewers, clerk hire, interest charged during the period
for delays and loss of use.

It is understood that the CONTRACTOR consents to the jurisdiction of the courts of lowa, to hear, determine and
render judgment as to any controversy arising hereunder, and that this contract shall be governed by, and
construed according to, the laws of the state of lowa.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement, in the day and year first above

mentioned.

FOR THE DEPARTMENT: FOR THE CONTRACTOR:

Director (Signature and Title)

This contract was approved by the ENVIRONMENTAL
PROTECTION COMMISSION at its meeting held on

(Firm)

(Date) (Address and Zip Code)

Seal if by a Corporation:

Identification Number

Soc. Sec. No.

Or Fed. I. D. No.




STATE OF IOWA FORM OF
DEPARTMENT OF NATURAL RESOURCES PERFORMANCE BOND

PROJ. NO. 05-222E-01
KNOW ALL PERSONS BY THESE PRESENTS:

That we,

of as PRINCIPAL,
and

of as SURETY(S),

are hereby held and firmly bound unto the state of lowa in the penal sum of not less than:

One million Dollars $ 1,000,000 for the payment, whereof, the said
PRINCIPAL and SURETY(S) bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL entered a certain contract,
hereto attached, and made a part, hereof, with the state of lowa, acting by and through the lowa Department
of Natural Resources, hereinafter called the DEPARTMENT,

dated for the

at in County, lowa.

NOW THEREFORE,

the conditions of this obligation are such that, if the PRINCIPAL shall faithfully perform the contract in
accordance with the plans, specifications and contract documents, and shall fully indemnify and save
harmless the state of lowa from all cost and damage which the state of lowa may suffer by reason of the
PRINCIPAL'S default or failure to do so and shall fully reimburse and repay the state of lowa all outlay and
expense which the state of lowa may incur in making good any such default, then this obligation shall be
null and void, otherwise it shall remain in full force and effect. In the event the PRINCIPAL is in default under
the contract as defined herein, the DEPARTMENT shall by written notice inform the PRINCIPAL that his
contract is in default. And may, at its option, without process or action at law:

1. Take over all or any portion of the work and complete it either by day labor or reletting the work. The
DEPARTMENT may retain all material, equipment and tools on the work, at a rental that it considers
reasonable, until the work has been completed.

2. Allow the surety to take over the work within fifteen (15) days and assume completion of said contract
and become entitled to the balance of the contract price.

Allow the PRINCIPAL to complete the work included in the contract.

As required by Chapter 573 of the Code of lowa, 1985:

1. The PRINCIPAL SURETY(S) on this bond hereby agree to pay all persons, firms or corporations having
contracts directly with the PRINCIPAL or with subcontracts, all just claims due them for labor performed
or materials furnished, in the performance of the contract on account of which this bond is given, when
the same are not satisfied out of the portion of the contract price which the public corporation is required
to retain until completion of the public improvement, but the PRINCIPAL and SURETIES shall not be
liable to said persons, firms, or corporations unless the claim of said claimants against said portion of
the contract price shall have been established as provided by law.
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2. Every Surety on this bond shall be deemed and held, and contract to the contrary notwithstanding, to
consent without notice:

a. To any extension of time to the contract in which to perform the contract.

b. To any change in the plans, specifications, or contract, when such change does not involve an increase
of more than 20 percent of the total contract price, and then only as to such excess increase.

c. That no provision of this bond or of any other contract shall be valid which limits to less than one year
from the time of the acceptance of the work, the right to sue on this bond for defects in workmanship or
materials not discovered or known to the DEPARTMENT at the time such work was accepted.

IN WITNESS WHEREOF,

the above bounded parties have executed this instrument under their several seals this day of
, 20 , the name and corporate seal of each party being hereto

affixed and these presents duly signed by its undersigned representative pursuant to authority of its

governing body.

PRINCIPAL SURETY

By By

Countersigned by Resident Commission Agent as
required by Chapter 515 of the Code of lowa.
(Required only if Attorney-in-Fact is not also an
lowa Resident Commission Agent)

By
If a partnership all partners must sign.
This bond approved by the lowa Department of Natural Resources this day of ,
20
By
Director
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STATE OF IOWA IDENTITY OF
DEPARTMENT OF NATURAL RESOURCES SUBCONTRACTORS

CONT. NO. 05-222E-01

In dl instances in which the contractor intends to assgn, sublet, or subcontract any portion of the work
exceeding $10,000, the Contractor shal provide a description of the work to be done by each
subcontractor or assignee, the amount of each subcontract or the vaue of the work to be assigned and
the identity of each subcontractor or assignee in the space provided below. The Contractor certifies
that said subcontractors or assignees shdl be utilized on this project as stated below, if acceptable to the
Department. If the Contractor does not intend to utilize any subcontractors or assignees, or if each
subcontract or assgnment is less than $10,000, the Contractor shdl so indicate by gating “none’ in the
space provided below. The Contractor need not identify material suppliers or manufacturers who do
not provide labor at the worksite.

DESCRIPTION OF WORK $ AMOUNT SUBCONTRACTOR IDENTITY

(name, address, including zp)

The bidder may attach additiond sub-contractor information or descriptions, if necessary.
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PART IV

EVALUATION SUBMITTAL FORMS
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FORM A
END MARKETSAND FINAL DISPOSITION OF
PROCESSED MATERIAL

CONTRACTOR TECHNICAL AND QUALITY EVALUATION RESPONSE

Subject to the requirements of Section 13.01 of the RFP, the Bidder shdl below dtate the end-markets
for the processed waste tire materids that are proposed as the find digpostion for dl waste tire
materids to be removed by the Bidder through this Proposd. Evidence of such markets shal be
provided as referenced in Section 13.01. (maximum 20 points)

Key items for responses.
end-market description
contracts, purchases orders and quantities (actua only)
approved, current beneficid use projects
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(attach additiond sheets or information as necessary)
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FORM B
CONTRACTOR’'SCLEANUP PLAN

CONTRACTOR TECHNICAL AND QUALITY EVALUATION RESPONSE

Subject to the requirements of Section 13.02 of the RFP, the Bidder shal below sate the method,

rational, and plan for the dismantling, remova, and processing of the waste tires at or off of the stockpile
ste, including the sequence of events (note timetable for processng on Form C). Describe type of

equipment to be used and how the methods used and their efficiency. All responses shall be provided as
referenced in Section 13.02(A). (maximum 20 points)

Key itemsfor responses:
- bidder’s most accurate estimate of the total number of waste tires on Sites#1 and #2 with estimates
provided in both passenger tire equivalents and in tons
method for stockpile dismantling, loading, transport
equipment to be used on-ste
method/equipment for processing on or off-gte
planned schedule of monthly progress (also see table on Form C)
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(attach additiona sheets or information as necessary)
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FORM C
CONTRACTOR'S CLEANUP SCHEDULE

CONTRACTOR TECHNICAL AND QUALITY EVALUATION RESPONSE

Subject to the requirements of Section 13.02(B) of the RFP, the Bidder shal below describe the
proposed schedule for tire removal or on-Site processing in terms of number of tires or percentage of
tota to be removed on amonthly basis. The processor must make regular, monthly progress, but may
provide varying remova of tonnages per month. The below table shal be used as a bass for this
information, with additiond information provided by the Bidder as needed.

The department may require the contractor to limit the amount of work completed monthly
and may establish a minimum length of time for cleaning up the sitesin an effort to balance
contractor expenses with the rate of available incoming revenue available to the department
to clean up the sites. It isthe department’ s intention to complete the clean up as quickly as
available funding makes clean up possible.

TONNAGE BY MONTH ENDING TOTAL % of
REMOVED and (no work may commence prior to TONNAGE STOCKPILE

PROCESSED for a30 (December 1, 2004) REMOVED CLEANED
DAY PERIOD uP

December 2004

January 2005

February 2005

March 2005

April 2005

May 2005

June 2005

July 2005

August 2005

September 2005

October 2005

November 2005

December 2005

January 2006

February 2006

March 2006

April 2006

May 2006

June 2006
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This table may be reproduced and added to as necessary to accommodate the proposed schedule.
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FORM D
EXPERIENCE OF THE CONTRACTOR

CONTRACTOR TECHNICAL AND QUALITY EVALUATION RESPONSE

Subject to the requirements of Section 13.03 of the RFP, the Bidder shall below describe experience
with previous waste tire cleanups, tire processng and disposd, and work of a Smilar nature. The
Bidder shdl provide responses regarding major contracts previoudy awarded, references available, and
any previous contract terminations or defaults. All responses shdl adequately address the requirements
specified in Section 13.03 (20 points)

Key itemsfor responses:
. related experience
smilar contracts
references
defaults, if any
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(attach additional sheets or information as necessary)
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PART V

ATTACHMENTS

AREA SITE MAP
SITE PHOTOGRAPHS
STOCKPILE DETAILS
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BeeRite Tire Recvcelers

Rhodes, lowa
September 4. 2003
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Summary of September 4, 2003, site observations at Bee Rite Tir e Disposal

South Storage Site

Burned TirePileArea:  Thisareajust south of the site entrance was the location of the tire cutting
machine, surrounded with alarge pile of cut tires before the fire on December 24, 2001.

OnJanuary 10, 2002 the area of burned tire debris was approximately 20,000 squarefeet in sizeand in an
irregular rectangle shape (see January 10 site plan). Burned and unburned cut tires and tire wire covered the
areafrom 2 to 3 feet in depth. Thelarge size of the burn areawas the result of having to spread the burning
tires out to extinguish the flames. An estimated 18,000 tires were in the burned area.

On February 6, 2002 the area of tire debris remaining to be cleaned up was approximately 5 to 6,000 square
feet on the far northeast end of the burn area (see February 6 site plan), and was estimated to contain
between 4 to 5000 PTE’sin the form of fireimpacted cut tiresand tire treads.. There are three piles of burned
wire, rubber, ash and soil which have been separated out of the burn area. Laboratory analysis indicated
low levels of hydrocarbons and metals which do not exceed state action levels. These piles may be
disposed at the M arshall County Sanitary Landfill with approval of the landfill administration. Two
rectangular stacks of reclaimed cut tires and tire treads are located in the cleaned up area of the burn site.
These cut tires and treads exhibit minimal fire impact and are acceptable for processing into cut, shredded or
crumb product.

On May 13, 2003 the characteristics of the burned tire area, debris piles for disposal and piles of cut tires
and tire treads acceptabl e for recycling, remains unchanged from the February 6, 2002 report.

Just below the burned tire areaiis a 160 ft. long trench, 35 ft. wide and approximately 20 ft. deep. Thistrench
was excavated during the fire to help extinguish the burning tires by pushing the tiresinto the trench. This
trench also helped contain the fire fighting water and liquid rubber from the pyrolysis of thetires. On
February 6, 2002 the trench contained approximately 200,000 gallons of contaminated water. Laboratory
analysisindicated the presence of detectable hydrocarbons at low levels which would allow the impacted
water to be landfarmed at a state permitted site. Sampling results from May 13, 2003 revealed that
concentrations of sampled parameters for Polyaromatic Hydrocarbons, and Petroleum Hydrocarbons were
all below laboratory quantitation limits. Insects and other aquatic organisms were observed moving about
in the trench water. The trench water analysiswould allow it to be discharged to the nearby field pond on
the Bee Rite property just south of the trench. Annual weeds, ragweed, smartweed, cocklebur, goldenrod,
cattails and young poplar trees have overgrown the trench areato the extent that easy walking access to
thetrench isvery restricted.

On September 4, 2003, asite visit was conducted to determine any changes in site conditions since the
May 13, 2003 site inspection. |t appeared that Bunker #3 had been emptied of the remaining contents as
was reported on the May 13, 2003 inspection report. No other noticeable changes were noted in the South
Storage Site.

60



All of the observations and tire counts provided below are estimates. The department
does not guarantee the accuracy of these estimates. The Rhodes site will be available
for ingpection on Monday, October 18 at 9:30 AM.

South Processing & Storage Site Bee Rite Tire Disposal — Rhodes, | owa

L ocation Construction Size (Sg. Ft.) Contents Depth PTE
Bunker #1 | 3sdesof 173 tirebaes | 5617 Cut Tires 8 ft. 14,518
Bunker #2 | 3 sdesof 166 tire baes | 4,452 Crumb 0 0
Bunker #3 | 3sidesof 159 tire bales | 4,588 Cut Tires 10ft. | 12,607
Bunker #4 | 3 sdesof 159 tire baes | 4,514 Cut Tires 10t 11,140
Bunker #6 | 3 sdesof 135tirebaes | 3,843 Cut Tires 10ft. | 10,616
Bunker #7 | 2sdesof 87 tirebales | 3,040 Bead Rings 8 ft. 6,755
Bunker #8 | 2 Sdesof 70tirebaes | 2,254 Crumb 10ft 6,442
Pile #9 Open Rile 6,003 Cut/Punched 7 ft. 12,260

Sidewdlsg/Rings
Pile#10 Open Rile 16,800 Bead Rings 7 ft. 23,722
Pile#11 Stacked - Whole Tractor | - 150
Pile #12 Eliminated
Pile #13 Eliminated
Pile#14 Open File 6,600 Mixed Whole 6 ft. 10,260
Tractor &
Sdewadls
Pile #15 Open Pile 2,900 Whole Tires 6 ft. 4,480
Pile #16 Stacked 2,400 Whole Truck 12 ft. | 3,266
Pile#17 Open Rile 2,088 Bead Rings 4 ft. 1,973
South Storage Site Totals
Jan. 10.2002 | Feb. 6, 2002 | May 13, 2003 Sept. 4,
2003
WholeTires 5,075 7,896 Same Same
Processed Tires (PTES) 165,377 126,028 119,757 118,257
Burn Pile PTEs 18,000 4 — 5000 Same Same
Balesin Bunkers 1,029 1,111 2/6/02 bale count is based on
actual bale count rather than
linear measurements and
extrapolation as done on the
1/10/02 inspection.
Balesin Fenceline 250 326 “ “
Balesin L oading Dock 50 50 Same Same
Balesin Misc. locations 43 41 Same Same
Total Number of Bales 1,371 1,528 Same Same
Approximate # of PTEsin 137,200 152,800 Same Same
the abovetire bales
TOTAL TIRESON 325,652 290,724 290,724 290,724

61




| SOUTH STORAGE SITE |

All of the observations and tire counts provided below are estimates. The department
does not guarantee the accuracy of these estimates. The Rhodes site will be available

for inspection on Monday, October 18 at 9:30 AM.

North Processing & Storage Site Bee Rite Tire Disposal — Rhodes, | owa

The facility office is located in the centra portion of this site and the following activities took place
in this area: tire sorting, bead ring removal, de-rimming of whole tires, cutting, and shredding.

Equipment is also parked in this location. Whole tires, bead rings and stacks of bales are stored on
this site. Tires for resale are also stored near the northeast entrance gate.

L ocation Constructio | Size (Sqg. Ft.) Contents Depth PTE
n
Pile #18 728 Stacked | 3,800 Whole Tires 10ft. | 72,800
Bales
Pile #19 Open Pile 3,080 Whole Treads | 10ft. | 3,560
Pile #20 576 Stacked | 2,880 Whole Tires 10ft. | 57,600
Bales
Pile #21 288 Stacked | 1,600 Whole Tires 10ft. | 28,800
Bales
Pile #22 547 Stacked | 2,704 Whole Tires 10ft. | 54,700
Bales
Pile #23 Open Pile 14,000 Cut Treads 8 ft. 30,000
Pile #24 Open Pile 6,500 Mixed Whole | 8ft. 12,545
Tires/Sidewalls
Various small stacks of | Barrel Stacks Whole Tires 8 ft. 300
resaletires
Various smdl piles Open Pile 2,000 Whole Tires 4,944
North Storage Site Totals
Jan. 10, 2002 Feb. 6, May 13, Sept. 4,
2002 2003 2003
WholeTires 4,076 4,944 Same Same
Whole Resale Tires 1,469 300 Same Same
Processed Tires (PTES) 86,708 60,703 46,105 44,605
Balesin Stacks 3,008 2,139 Same Same
Balesin Fenceline 1,132 A1 Same Same
Balesin Road bed 500 450 Same Same
Bales of Wire 120 120 Same Same
Total Number of Bales 4,760 3,650 Same Same
Approximate # of PTEsin 464,000 353,000 Same Same
the abovetire bales
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TOTAL TIRESON
NORTH STORAGE SITE

556,253

418,947

418,947

418,947
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Pictures of Bee Rite Tires Disposal in State Center




Submit bidsto:

Jeff Geerts

Energy and Waste M anagement Bureau
| owa Department of Natural Resour ces
502 E Ninth &

DesMoines, lowa 50319-0034

|OWA DEPARTMENT OF NATURAL
RESOURCES
ENERGY AND WASTE MANAGEMENT
BUREAU

PRINTED ON
RECYCLED PAPER
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